WATER-SUPPLY DIVISION.

Dated 20th May 1916.

Notice is hereby given that sealed tenders will be received by the undersigned up to 12 noon of the 13th June 1916, for the supply of the undermentioned article required for the use of this division.

2. An approximate estimate of quantities required is given against each item.

3. Each tender must be accompanied by a deposit of Rs. 50, as earnest money, and superscribed "Tender for the supply of Kerosene oil to Pumping Station at Harihar."

4. The final acceptance of the tender will rest with the undersigned, who does not bind himself to accept the lowest or any tender or assign any reason whatever for the rejection of any tender.

5. The name of the successful competitor, whose tender has been accepted, will be posted on the "notice board" in the undersigned's office in the usual course, and no enquiries regarding the acceptance or rejection of a tender will receive attention.

6. The contractor whose tender is accepted should begin the supply from 1st July 1916, or fifteen days from the date of intimation of the acceptance of his tender from this office, if the same is not received within the 15th June 1916.

7. During the 1st month at least 40 tins should be supplied.

8. The monthly supply of the balance should not be less than 50 tins subject to the maximum limit of 100 tins.

9. The rate tendered for shall include cost of delivery at Harihar Railway Station and not ex-godown and the empties shall be returned as they become available at the cost of the supplier.

10. If any of the above terms are not fulfilled while execution of the contract the earnest money shall be forfeited to Government and the contract cancelled.

No.	Particulars	Quantity required
1	Standard Kerosene oil, 125° Monkey Brand ...	600 tins

JOHN BHORE.
Sanitary Engineer.

MYSORE DIVISION.

Dated 17th May 1916.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 25th June 1916, for protecting the paintings on the walls of the Daria Dowlat Bagh at Seringapatam. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1917.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Mysore, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 250 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for protecting the paintings on the walls of the Daria Dowlat Bagh at Seringapatam" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. An approximate quantity of each sub-head is given below.

Abstract for protecting the paintings on the walls of the Daria Dowlat Bagh at Seringapatam.

No.	Items of work	Per	Quantity
	Fitting the Arches.		
1	Teak wood work including heading	C.ft.	66·83
2	Ornamental cast iron brackets big, including painting and fitting, etc. ...	each	32
3	Do small brackets	"	24
4	Fitting the arched portion all round the verandah with light glass screen, including teak frame work, painting and covered with geletine paper.	S.ft.	1,447
5	Rattan chicks, including pulleys, white ropes, blue cloth, inside white tape and green painting, etc., complete.	S.ft.	4,812
	Improving the Verandah roof all round.		
1	Teak wood work wrought and put up	C.ft.	119·31
2	Iron clamps including screwing	lbs.	834
3	Iron nails including boring holes to the existing iron sheets	each	356
4	Corrugated iron sheets including fixing with nails (18 B. W. G.)	S.ft.	6,561
5	Masonry work at the end of parapet walls	R.ft.	294

Dated 19th May 1916.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 10th June 1916, for supplying roofing and flooring tiles. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of 25th June 1916.

2. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed:—

Description of work	Unit of work	Rate per Unit

3. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

4. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

1st class roofing tiles ...	10,000	Delivered F. O. R. Mysore free from breakage.
Do flooring tiles 9"×9" ...	2,000	
Ridge tiles	200	
Ventilating tiles	60	

Y. ASVATHANARAYANA RAO,
Executive Engineer.

SHIMOGA DIVISION.

Dated 26th April 1916.

1. Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Shimoga Division, up to 11 A.M., 11th July 1916, for restoring "Kasabakatte tank," Registered No. 74, Kumsi Sub-Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1917, or as allotments are granted from time to time.

2. The plans, detailed estimates and conditions may be seen at the Executive Engineer's Office at Shimoga between the hours of 11 A.M. and 5 P.M., on all office working days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees five hundred only (Rs. 500) in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for restoring Kasabakatte Tank, Registered No. 74, Kumsi Sub-Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the undersigned, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office, in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. All lumpsum items have got to be settled on the spot with the officer in charge, before undertaking the work.

10. All Royalty, Tolls, etc., claimed will have to be paid for by the contractor.

11. Materials supplied by Government, if any, will have to be accepted by the contractors and used and a charge of 10 per cent for supervision on the actual cost, will be levied on all such materials.

12. Monthly average progress to be secured will be as follows:—

Period.	*Amount.* Rs.	*Period.*	*Amount.* Rs.
December 1916 ...	500	April 1917	800
January 1917 ...	600	May 1917	800
February 1917 ...	800	June 1917	200
March 1917 ...	800	December 1917 ...	The balance.

13. In default of the above mentioned progress, a fine of "five per cent" on short progress will be levied and the contract is liable to be cancelled if there be a failure in three successive months to show the stipulated progress.

14. A reserve of 5 per cent will be withheld and paid only an acceptance of completion certificate by the Public Works Comptroller and taking over charge of the work by the Revenue Department.

Abstract for the foregoing estimate.

KUMSI KASABAKATTE TANK.

Items of work	Per	Quantity
Bund repairs R. L. 54·00—		
1. Jungle clearing and removing as stated and cutting grips in old bund	L. S.	..
2. Earthwork excavation and filling including consolidation	C. yd.	11,365
3. Turfing with main grass	Sq.	1,475
4. Grade stones with figuring, etc.	Each	45
5. Guage stone do	"	1
6. B. M. stones Nos. 1 and 2	"	2
7. Register No. stone	"	1
8. Cutting date on weir	L. S.	...
9. Sluice repairs Nos. 1, 2 and 3 sluices	"	...
10. Left waste weir at R. L. 50·00—50' long, earthwork excavation and filling including consolidation.	C. yd.	820
11. Burnt brick in surki mortar	C. ft.	697
12. Burnt stone slabs 6" thick and dressed	S. ft.	163
13. Plastering with surki mortar	Sq.	5·72
14. Rough stone work dry with jelly backing	C. yd.	105
15. Right waste weir, R. L. 50·00—20' long, earthwork excavation and filling ...		150
16. Burnt brick in surki mortar	C. ft.	380
17. Burnt stone slabs, dressed	S. ft.	84
18. Plastering with surki mortar	Sq.	3·24
19. Rough stone work, dry	C. yd.	65

V. R. NIJAGAL,
Executive Engineer.